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SECTION B: DRAFT CONTRACT

Following is a draft of the contract contemplated as a result of this solicitation. Prospective offerors are reminded to review
the draft contract to ensure they are prepared to comply. The draft contract will be updated to reflect the final agreement

|
|
I reached based on the proposal submitted and discussions, if any, that are held.
~

Buyer:

Central Plateau Cleanup Company
P.O. Box 1464 Mail Stop A7-05
Richland, WA 99352

Contract Specialist: Andrea D. Riste
Phone Number: 509 373-7141

Start Date: TBD
Contract Type: Firm Fixed Price (FFP)
Contract Value: STBD

Contractor:
<< Enter Company Name >>
<< Enter Street Address >>

<< Enter City, State Zip Code >>

Contractor Contact: << Enter Name >>

Phone Number: << Enter Phone Number >>

End Date: <<Enter End Date>>
FOB Point: DESTINATION
Payment Terms: NET 30

Central Plateau Cleanup Company (Buyer)

Andrea D. Riste, Contract Specialist
Printed Name, Title

509 373-7141
Phone Number
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Contractor Authorized Signature

Printed Name, Title

Date Signed Phone Number
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PART | - STATEMENT OF WORK
See attached Statement of Work — Construction of Road Crossings for YE44 and YE 45 Rev. 0

END OF PART | — STATEMENT OF WORK
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PART Il - FINANCIAL TERMS

1.0

2.0
2.1

3.0

4.0

5.0

6.0
6.1

CONTRACT TYPE

This is a Firm Fixed Price (FFP) contract.

CONTRACT VALUE

Fully Funded

The value of this Contract is STBD.

PAYMENT SCHEDULE

See attached Pricing Sheet.

PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS

Buyer reserves the right to request a complete pricing breakdown, including certified or
uncertified cost or pricing data as applicable, for any change orders or modifications
that have an impact to the established Contract pricing.

ESTIMATED BILLING

The Contractor shall provide monthly to Buyer an estimate of the total billable cost
(invoiced plus invoiceable) from inception of the Contract through the current fiscal
month end. This data shall be provided for each contract or task order release until all
payments are received and each contract or task order release is complete.

This data shall be provided electronically (preferred) each month, typically between the
12t and 16 of the month, through Hanford Vendor Registration, which displays a list of
fiscal month end dates. Contact vendorregsupport@rl.gov with technical issues.

Alternative methods for submitting this data are email or mail and shall be received by
Buyer by the 15th of each month. Use either the Microsoft® Excel® or Word version of
the Monthly Contract-to-Date Cost Estimate Form found at
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs.

Mailing Address: Email: CPCCA@rl.gov
Attn: Accruals

Central Plateau Cleanup Company

PO Box 1464 MSIN A4-03

Richland, WA 99352

INVOICING INSTRUCTIONS

Contractor Invoices

Invoices submitted to Buyer shall be submitted as follows. Failure to submit a proper
and accurate invoice may result in reduction in payment, rejection, or delay of the
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an Amentum, Fluor, Atkins LLC
A prime contractor for the U.S. Department of Energy

invoice until the required documentation is provided. Address invoicing requirement
questions to the Contract Specialist.

General Requirements

1.

Each Contract, Task Order Release and Purchase Order shall be invoiced separately
and in a timely manner with respect to the invoiced products or services.

The invoice shall clearly & legibly identify the

Contractor’s Name

Unique Invoice Number

Contract, Task Order Release and/or Purchase Order Number

Itemized description of the supplies or service provided

Amount being billed

the name and telephone number of a Contractor representative available to
respond to questions about the invoice

SO Qo0 T o

Remittance will only be made to the remittance address on file for the Contractor.
Invoices from third parties or with different remittance instructions or addresses will
not be processed.

An Authorization for Electronic Funds Transfer (EFT) of Invoice Payments shall be on
file with Buyer before EFT payments can be made.

Invoices will be paid according to the terms and conditions of the Contract unless
substantiated evidence is obtained claiming Contractor is delinquent in payment to
its subcontractors. All future payments may be reduced or suspended by the
Contract Specialist until validation is received from the Contractor verifying its
subcontractor payments are current.

Contracts for Services

1.

Unless otherwise authorized in the Contract, service contracts shall not be invoiced
more than once per calendar month.

2. The total amount due for the billing period shall be clearly identified on all invoices
(this amount shall be set apart from any cumulative amounts or subtotals).

3. Invoiced amounts, rates, other direct charges, or travel shall be specifically defined
in the Contract based on the Contract type to be allowable for reimbursement.

Submittal

1. Invoices and supporting documentation may be submitted electronically in a format
acceptable to Buyer (preferred).

2. Submit invoices electronically via e-mail to both Buyer’s Accounts Payable at the

following e-mail address: CPCCAP@rl.gov and (in the same email) to the Contract
Specialist.
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7.0

8.0
8.1

a. The Contractor’s name, invoice number, and the Contract and Task Order
Release number(s) shall be in the subject line of the e-mail message used to
submit an electronic invoice. The suggested format for the subject line is:
Contractor Name, Invoice XXXXX, Contract 362241.

3. Submit hard copy invoices including supporting documentation to Buyer’s Accounts
Payable organization at the address below.

Attn: Accounts Payable

Central Plateau Cleanup Company
P.O. Box 1464 Mail Stop A4-03
Richland, WA 99352

FINAL RELEASE AND CLOSEOUT

Contractor, after completion of work and receipt of final payment under this Contract,
shall promptly execute and deliver a final release discharging the Buyer, the
Government and their officers, agents, and employees of and from all liabilities,
obligations and claims arising out of this Contract.

SPECIAL INSTRUCTIONS
Back Charges

Buyer reserves the right to back charge the Contractor for costs incurred by Buyer that

are caused by the Contractor or Contractor’s subcontractors in accordance with the

Contract General Provisions. In addition to the circumstances described in the General

Provisions, the back charge may also result from:

1. Services performed by Buyer, at Contractor’s request, which are within Contractor’s
scope of work under the Contract.

2. Costs sustained by Buyer as a result of Contractor’s non-compliance with the
provisions of this Contract or Contractor’s act of omission or negligence.

3. Costsincurred by Buyer to fix all defects, deficiencies or errors that appear in the
Work during the warranty period.

4. Costs associated with Buyer support costs when work is interrupted by a Contractor-
caused delay or equipment failure.

At Buyer’s sole discretion and if circumstance allow, Contractor may be offered the
opportunity to propose a fix or take mitigating actions to reduce the impact and total
back charge. In the event that Contractor fails to take satisfactory action, Contractor’s
option to mitigate shall be withdrawn and Buyer will take appropriate action to cure the
problem and back charge Contractor.

END OF PART Il — FINANCIAL TERMS
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PART Il - GENERAL TERMS, CONTRACT PROVISIONS & ATTACHMENTS

1.0

2.0

3.0

3.1

3.2

3.3

3.4

ATTACHMENTS INCORPORATED

The terms, provisions, forms, specifications, documents, and attachments listed herein
are hereby incorporated into and made a part of this Contract. Contractor is responsible
for downloading or obtaining a copy from the Contract Specialist and complying with
the applicable documents. Where available, hyperlinks are provided for downloading
the referenced document.

ACCEPTANCE OF PROVISIONS, TERMS AND CONDITIONS

Contractor, by signing this Contract, delivering the supplies, or performing the
requirements indicated herein, agrees to comply with all the Contract provisions, terms,
forms, attachments, specifications, and other documents that this Contract incorporates
by reference or attachment. Buyer hereby objects to any provisions inserted into this
Contract that are different from or in addition to those set forth by Buyer in the
Contract.

CONTRACT PROVISIONS

Unless specifically replaced or revised in the body of this Contract, the clauses and
referenced laws, rules, and regulations in the General and Special Provisions applicable
for this type of contract shall have the same force and effect as if written into the body
of the Contract.

Contractor is responsible for downloading, reading, and complying with the applicable
provision revision identified below. Provisions are posted for downloading at
https://cpcco.hanford.gov/page.cfm/ContractProvisions. A copy is also available from
Buyer on request.

General Provisions
Revision 0 dated January 25, 2021

Special Provisions, SP-4 - Construction Contracts
Revision 2 dated April 14, 2021

Special Provisions, SP-5 - On Site Services
Revision 2 dated January 11, 2022

Subcontracting Plan (if required)

The subcontracting plan submitted by the Contractor and accepted by Buyer is hereby
incorporated into this Contract. Contractor is obligated to comply in good faith with the
commitments made in the subcontracting plan unless an alternate plan is proposed and
accepted by modification to this Contract. Buyer is under no obligation to accept an
alternate proposal.
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3.5

Special Provisions, SP-16 - Representations and Certifications
Revision 1 dated May 4, 2022

Representations and Certifications made by the Contractor as part of the proposal and
award process are hereby incorporated by reference into this Contract unless
specifically excluded and agreed by Buyer in the Contract. Contractor agrees to update
and resubmit a revised SP-16 if any change occurs that would nullify, change, or
otherwise affect said Representations and Certifications.

END OF PART Ill - GENERAL TERMS, CONTRACT PROVISIONS & ATTACHMENTS

PART IV — SPECIAL TERMS

1.0
1.1

1.2

1.3

ADMINISTRATION
Term of Contract

The term of this Contract shall commence on TBD and shall end on <<Enter End Date>>
unless extended by the parties or unless terminated by other provisions of this Contract.

Contract Correspondence
Buyer’s Mailing Address:

Attn: Andrea D. Riste

Central Plateau Cleanup Company
PO Box 1464 Mail Stop A7-05
Richland, WA 99352

Buyer’s Street Address:

Attn: Andrea D. Riste

Central Plateau Cleanup Company
2620 Fermi Ave. Room B131
Richland, WA 99354

Abnormal or Unusual Situations

In the event that there is an abnormal or unusual situation associated with this Contract
work scope, the Contractor is to immediately contact the designated Contract Specialist
or designated Buyer’s Technical Representative (BTR). If the Contractor is unable to
contact either the Contract Specialist or the BTR, the Contractor is to contact the Buyer
Emergency Operations Center at (509) 376-2900, which is available 24 hours a day,
seven days a week, and provide them with: Contract Number, Contract Specialist’s
name, BTR’s name and a short summary of the abnormal or unusual situation. If after
contacting Buyer, the Contractor is advised to suspend activities, the Contractor is not to
proceed until such direction to proceed has been expressly issued by the Contract
Specialist. If there is an emergency situation, the Contactor is to make the appropriate
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1.4

1.5

1.6

1.7

1.8

immediate emergency call to 911 or (509) 373-0911 for cell phones and then make the
notifications to Buyer as set forth herein.

Authorized Personnel

Only the following named Contract individuals are authorized to make changes to this
document:

Contract Specialist, Andrea D. Riste
Procurement Manager, DJ Wuennecke
Contractor — Buyer Interface

Buyer and the Contractor will interface only through Buyer’s Contract Specialist for
clarifications and questions.

Other Interfaces

Additional Buyer contacts will be identified at the kickoff meeting.
Designation of Technical Representative

The designated Buyer’s Technical Representative (BTR) for this contract is:
<<Enter BTR Name, Phone Number, Mail Stop MSIN>>

The BTR is responsible for monitoring and providing technical guidance for this Contract
and shall be contacted regarding questions or problems of a technical nature. The BTR is
also responsible for appropriate oversight of Contractor’s personnel while on site and
the interface between Contractor and other Buyer organizations supporting Contract
performance.

Authority of the BTR and supporting organizations is limited to providing technical
direction within the scope and provisions of this Contract. The BTR may not direct work
or authorize any change outside of the written Contract and Contract provisions.

The BTR does not possess any explicit, apparent or implied authority to modify the
Contract. When in the opinion of the Contractor, the BTR requests or directs efforts
outside the existing scope of the Contract, Contractor shall promptly notify the Contract
Specialist in writing. No action outside the scope of the Contract shall be taken until the
Contract Specialist makes a determination and/or modifies the Contract.

In no event, will an understanding or agreement, modification, change order, or any
deviation from the terms of this Contract be effective or binding upon Buyer unless
formalized by proper Contract documents executed by the Contract Specialist.

Contractor Submittals

The Contractor submittals identified herein on the Submittal Register shall be submitted
by the Contractor using the Contractor Document Submittal Form (CDSF.) Instructions
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1.9

1.10

1.11

for completion of the CDSF are included with the form. The quantity, frequency and
type of submittal shall agree with the requirements set forth on the Submittal Register.
A Submittal Number, entered on the CDSF by the Contractor in accordance with the
submittal register, shall be used to identify each submittal. Engineering controlled
Vendor Information (VI) content shall be identified on the CDSF when indicated on the
Submittal Register. CDSF forms may be copied for submittals with different submittal
dates. When any submission is returned to the Contractor with a request for
resubmission (i.e., marked as: “B” and “Resubmit — Yes”; or “C” Revise and Resubmit)
the Contractor shall resubmit all corrected documents within the time specified on the
resubmission notice or if no time is specified therein within ten (10) working days from
the disposition date. New submittals shall require the Contractor to contact Buyer if
additional Submittal Numbers are required.

Changes to a Contractor’s deliverables, that have not been accepted by Buyer as
complete shall be re-submitted using the CDSF form and in accordance with a
Contractor’s Buyer-approved Quality Assurance and/or Engineering Program.

Proprietary Data Submittals

If Contractor submits any data as part of their Contract, which is considered by the
Contractor to be “Proprietary Data,” the document transmitting the data or which
contains the data, shall be boldly marked indicating that the data included in considered
to be proprietary.

Document Transmittals

The Contractor shall utilize a document transmittal system for the exchange of data and
information during the performance of work under this Contract. The transmittal shall
contain:

A unique identification number,

A brief identification of the document(s) including revisions,

The date of the transmittal,

Purpose of the transmittal, including required action (if any),

Signature of supplier representative, and

o Uk wnN PR

Means or provisions for receipt acknowledgement by Buyer.

Engineering Drawing Standards

All engineering drawing deliverables required in this contract shall be submitted in
AutoCAD and comply with the requirements of the current revision of CPCC-STD-EN-
40279, Engineering Drawing Standards.
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1.12

1.13

1.14

1.15

Requests for Clarification or Information

Where necessary, the Contractor may elect to submit formal requests for Clarification or
Information as necessary to obtain technical clarifications using the_ Request for
Clarification or Information (RCI) Form. The inquiry portion of the RCI Form shall be
completed by the Contractor, including a determination of priority and an identification
of schedule delay with the issue, if applicable. RCI Form numbering shall be left blank
and assigned by Buyer upon receipt. Buyer will complete an evaluation, and provide a
disposition and determine additional actions required, when appropriate. The purpose
of the form is to facilitate formal communications when necessary.

Contract Change Request

The Contractor shall submit formal requests for changes to the scope, schedule or cost
of this contract using the Contract Change Identification Form. The appropriate portions
of the Change Form shall be completed by the Contractor. A red-line markup of the
Statement of Work or Specification showing where the proposed changes fit within the
scope shall be attached, if applicable. Change Form numbering shall be left blank and
assigned by Buyer upon receipt. Buyer will complete an evaluation, provide a
disposition, and determine additional actions required, as appropriate. The purpose of
the form is to facilitate formal communications.

Work Schedules and Holiday

NOTICE: Daily work schedules and facility operations are NOT consistent on the Hanford
Site. Buyer and some other organizations are working a 4x10 schedule and others
observe alternate Friday closures.

Accordingly, Contractor is responsible to understand and plan to support the work
schedule required for this specific Contract and/or work location. BEFORE scheduling
work on site and/or deliveries, the Contractor shall make specific schedule
arrangements with Buyer, BTR, Facility Manager, Delivery Warehouse Manager, Building
Manager, etc.

Buyer will not be liable for the cost of any delays, demurrage, layover, extra travel days,
etc. which result from Contractor’s failure to plan for and obtain specific schedule
concurrence in advance.

Foreign National Notification and Approval

The Contractor, regardless of work location, shall obtain Buyer’s approval prior to
providing any Foreign National (non-U.S. citizen) access to any Department of Energy
(DOE)/Buyer sites, programs, information, and technologies under this Contract. Prior
approval is also required for Contractor-hosted meetings where Foreign National(s) will
be present (in person or virtually). Foreign National requests will be processed in
accordance with DOE Order 142.3A Chg 1 (MinChg), Unclassified Foreign Visits and
Assignments Program, and applicable Hanford Site procedures.

Page 12 of 13 Format: 1/25/2021
Text Update: 5/4/2022


https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://www.directives.doe.gov/directives-documents/100-series/0142.3-BOrder-a-chg1-minchg

=

an Amentum, Fluor, Atkins LLC

CPCCO RFP NO: 362241

Central Plateau YE 44 and YE45 Road Crossings
Cleanup Company

A prime contractor for the U.S. Department of Energy

1.16

Furthermore, Contractor travel outside the United States for the purpose of performing
work under this Contract shall be approved in advance by Buyer. Foreign travel will be
reviewed and processed in accordance with DOE Order 551.1D Chg 2 (Minor Revision),
Official Foreign Travel.

FAR 52.223-99 - Ensuring Adequate COVID-19 Safety Protocols for Federal Contractors
(OCT 2021) (DEVIATION)

Definition. As used in this clause —
United States or its outlying areas means—
1. The fifty States;
2. The District of Columbia;
3. The commonwealths of Puerto Rico and the Northern Mariana Islands;
4. The territories of American Samoa, Guam, and the United States Virgin
Islands; and
5. The minor outlying islands of Baker Island, Howland Island, Jarvis Island,
Johnston Atoll, Kingman Reef, Midway Islands, Navassa Island, Palmyra
Atoll and Wake Atoll.

b. Authority. This clause implements Executive Order 14042, Ensuring Adequate

COVID Safety Protocols for Federal Contractors, dated September 9, 2021
(published in the Federal Register on September 14, 2021, 86 FR 50985).

Compliance. The Contractor shall comply with all guidance, including guidance
conveyed through Frequently Asked Questions, as amended during the
performance of this Contract, for Contractor or subcontractor workplace
locations published by the Safer Federal Workforce Task Force (Task Force
Guidance) at https:/www.saferfederalworkforce.gov/contractors/.

Subcontracts. The Contractor shall include the substance of this clause,
including this paragraph (d), in subcontracts at any tier that exceed the
simplified acquisition threshold, as defined in FAR 2.101 on the date of
subcontract award, and are for services, including construction, performed in
whole or in part within the United States or its outlying areas.

END OF PART IV — SPECIAL TERMS

END OF CONTRACT
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